SRFB 2015 Lummi Natural Resources

6/30/2015
MF Nooksack Porter Reach Phase 1
Item Grant Request Match Total Project
LNR Salaries & Wages $ 13,952 | $ 51,774 | $ 65,726
Fringe Benefits (Medical, taxes etc) $ 4795 | % 15,623 | $ 20,418
Telephone $ - $ -
Subcontracting-Engineer design
Consultant $ 20,500 | $ 76,840 | $ 97,340
Subcontracting-wetland assessment $1,875| $ 1,875
Subcontracting-Log provider $ 371,700 $ 371,700
Subcontracting-Construction $ 454,167 $0| $ 454,167
Permits $ 2,000 | $ 2,000 | $ 4,000
Overhead $ - $ 7545 | $ 7,545
Total| $ 867,113 | $ 155,657 | $ 1,022,771
$ 1,022,771

Engineer Consultant Detail
Task Description Budget
Construction oversight $18,000
Project management $2,500

TOTAL $20,500




